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ADVERTISEMENT FOR BIDS

NOTICE TO BIDDERS: Sealed bids for construction of the 2016 Pavement Preservation Project, addressed to
the City of Troutdale, 219 E. Historic Columbia River Highway, Troutdale, OR 97060-2099, telephone: (503) 665-
5175, will be received by the City Recorder, Sarah Skroch, until 2:00 p.m. local time on the 25 day of May, 2016.
Any bids received after the specified time will not be considered.

BID OPENING: The bids will be publicly opened and read aloud at 2:00 p.m. local time on the 25 day of May,
2016, in the Council Chambers of City Hall located at 219 E. Historic Columbia River Highway, Troutdale, OR
97060-2099.

WORK TO BE DONE: The work to be done consists of two phases of Pavement Preservation treatments:
Crack sealing and Slurry Sealing. The crack sealing phase consists of asphaltic crack prep work followed by
application of approved crack sealing compound on identified sections of City of Troutdale streets. This phase of work
is consists of approximately 35,000 pounds of material to be placed on City of Troutdale streets. Crack sealing work
shall include crack cleaning and preparation, traffic control, applying crack seal material, and other incidental work
required to crack seal the designated project streets in order of priority provided by the City. Crack sealing phase shall
have a 30 calendar day performance time and must be completed not later than August 15th, 2016. The slurry seal
phase consists of asphaltic pavement surface preparation and application of Type II Slurry Seal on approximately
107,000 square yards of City of Troutdale streets. The slurry sealing phase shall have a 21 calendar day performance
time and must be completed not later than September 9, 2016.

PREVAILING WAGE: This is a contract for a public work subject to ORS 279C.800 to 279C.870.

PRE-QUALIFICATION: Prequalification is not required.

PRE-BID INQUIRIES: Questions and requests for clarification related to this Work shall be directed to the
project engineer, John J. Bushard, PE, 342 SW 4th Street, Troutdale, OR 97060, (503) 674-7240, (503) 492-3502,
john.bushard@troutdaleoregon.gov.

PLAN SOURCE: Solicitation Documents, including Plans and Specifications, for the Work may be reviewed in the
office of the designated Plan Source, City of Troutdale Public Works, 342 SW 4th Street, Troutdale, OR 97060, (503)
674-3300, and at the following Plan Centers:

DAILY JOURNAL PLAN CENTER
www.djcoregon.com
503.274.0624

ARC DOCUMENT SOLUTIONS
www.e-arc.com
503.227.3424

CONTRACTOR PLAN CENTER, INC.
www.contractorplancenter.com
5468 SE International Way
Milwaukie, OR 97222
503.650.0148

CENTRAL OREGON BUILDER’S EXCHANGE
www.plansonfile.com
1902 NE 4th Street
Bend, OR 97701
541.389.0123

SW WASHINGTON CONTRACTORS
www.swca.org
7017 NE Hwy 99, #214
Vancouver, WA 98665
360.694.7922

SALEM CONTRACTORS EXCHANGE
www.sceonline.org
2256 Judson Street SE
Salem, OR 97302
503.362.7957

PLANCENTER.COM (Seattle DJC)
www.plancenter.com
1.800.249.9580

Builders Exchange of Washington, Inc.
www.bxwa.com
2607 Wetmore Avenue
Everett, WA 98201
425.258.1303

BIDDING DOCUMENTS: Bidding Documents may be obtained from the Plan Source upon payment of $10.00 for
each set of documents. This amount is not refundable, and return of the documents is not required.

Advertisement Dates (text in this box for reference only, not for publication)
Daily Journal of Commerce: 5/6, 5/11, 5/16 Gresham Outlook: 5/10, 5/13, 5/17
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Instructions to Bidders

1. Work To Be Done: These instructions are for the 2016 Pavement Preservation Project,
which consists of two phases of Pavement Preservation treatments: Crack Sealing and Slurry
Sealing. The crack sealing phase consists of asphaltic crack prep work followed by application of
approved crack sealing compound on identified sections of City of Troutdale streets. This phase of
work is consists of approximately 35,000 pounds of material to be placed on City of Troutdale
streets. Crack sealing work shall include crack cleaning and preparation, traffic control, applying
crack seal material, and other incidental work required to crack seal the designated project streets in
order of priority provided by the City. Crack sealing phase shall have a 30 calendar day performance
time and must be completed not later than August 15th, 2016. The slurry seal phase consists of
asphaltic pavement surface preparation and application of Type II Slurry Seal on approximately
107,000 square yards of City of Troutdale streets. The slurry sealing phase shall have a 21 calendar
day performance time and must be completed not later than September 9, 2016.

2. Public Work: This is a contract for a public work subject to ORS 279C.800 to 279C.870.
No bid will be received or considered by the City unless the bid contains a statement by the
bidder as a part of the bid that he/she will comply with the provisions of ORS 279C.840.

3. Date and Time to Receive Bids: Sealed bids will be received by Sarah Skroch, City
Recorder, until 2:00 p.m. on the 25th day of May, 2016. Any bids received after the
specified time will not be considered.

4. Prequalification: prequalification is not required.

5. Plan Source: Specifications for the work may be reviewed in the office of the designated
Plan Source, City of Troutdale Public Works, 342 SW 4th Street, Troutdale, OR 97060, (503) 674-

3300, and at the following Plan Centers:

DAILY JOURNAL PLAN CENTER
www.djcoregon.com
503.274.0624

ARC DOCUMENT SOLUTIONS
www.e-arc.com
503.227.3424

CONTRACTOR PLAN CENTER, INC.
www.contractorplancenter.com
5468 SE International Way
Milwaukie, OR 97222
503.650.0148

CENTRAL OREGON BUILDER’S EXCHANGE
www.plansonfile.com
1902 NE 4th Street
Bend, OR 97701
541.389.0123

SW WASHINGTON CONTRACTORS
www.swca.org
7017 NE Hwy 99, #214
Vancouver, WA 98665
360.694.7922

SALEM CONTRACTORS EXCHANGE
www.sceonline.org
2256 Judson Street SE
Salem, OR 97302
503.362.7957

PLANCENTER.COM (Seattle DJC)
www.plancenter.com
1.800.249.9580
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6. Bid Opening: Bids will be publicly opened and read at 2:00 p.m. on the 25th day of May,
2016, in the Council Chambers of City Hall, located at 219 E. Historic Columbia River
Highway, Troutdale, OR 97060.

7. Resident Bidder: Each bid must identify whether the bidder is a resident bidder.

8. Registration and Licensing: No bid shall be received or considered unless the bidder is
registered with the Construction Contractors Board. In addition, the successful bidder will
be required to obtain a City of Troutdale or Metro Business License. Licensing under ORS
468A.720 is required.

9. Rejection of Bids: The City may reject any bid not in compliance with all prescribed public
bidding procedures and requirements and may reject for good cause any or all bids upon a
finding by the City that it is in the public interest to do so.

10. Bid Security: Each bid must be accompanied by bid security in an amount of five percent
(5%) of the bid price and in the form of a surety bond, irrevocable letter of credit issued by
an insured institution as defined in ORS 706.008, cashiers’ check, or certified check.

11. Subcontractor Disclosure:

A. Each bidder shall submit to the City with his/her bid a disclosure of any first-tier
subcontractor that will be furnishing labor or will be furnishing labor and materials in
connection with the public improvement and whose contract value is equal to or greater
than:
i. Five percent of the total project bid or $15,000, whichever is larger; or
ii. $350,000, regardless of the percentage of the total project bid.

B. The disclosure of first-tier subcontractors shall include:
i. The name of each subcontractor;
ii. The category of work that each subcontractor will be performing; and
iii. The dollar value of each subcontract.

12. Prebid Conference: A prebid conference will not be held

13. Bid Preparation and Submittal: Bids must be submitted on the Bid Form provided or on
a photocopy thereof. Bids are to be enclosed in an opaque sealed envelope with the project
name, name and address of the bidder, and date and time of the bid opening clearly marked
on the outside of the envelope. All bids will remain subject to acceptance for 30 days after
the bid opening.

14. Bid Evaluation: Discrepancies between the quantity multiplied by the unit price and the
extended total amount will be resolved in favor of the quantity multiplied by the unit price.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum.

15. Basis of Award: The contract, if awarded, will be awarded to the lowest responsible bidder.
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16. Payment and Performance Bonds; Public Works Bond: The successful bidder will be
required to submit a Payment Bond and a Performance Bond, each in the amount of the
total bid. A cashier’s check or certified check may be submitted in lieu of the Performance
Bond but not for the Payment Bond. Additionally, the Contractor and every subcontractor
must have a Public Works Bond filed with the Construction Contractors Board before
starting work on this project, unless exempt.

17. Bureau of Labor and Industries Fee: The public works contract fee required under ORS
279C.825 will be paid by the City.

18. Acceptance: The successful bidder will be required to submit a Payment Bond,
Performance Bond, Certificate(s) of Insurance, and a signed Agreement within ten calendar
days from the date of the Notice of Award.
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BID FORM

2016 Pavement Preservation Project

BID TO: Sarah Skroch
City Recorder
City of Troutdale
219 E. Historic Columbia River Highway
Troutdale, OR 97060

BID FROM:
Bidder

OCCB # Expires

Address

Telephone

Fax

BIDDER’S DECLARATIONS

The Bidder, by signature and submission of this document, makes the following declarations:

1. Bidder has reviewed and carefully examined the Solicitation Documents in their entirety
and understands that it is his/her responsibility, and in his/her material interest, to examine
the project site prior to submission of his/her bid.

2. Bidder has available the appropriate financial, material, equipment, facility and
personnel/resources and expertise to meet all contractual requirements.

3. Bidder is registered to perform construction work of the nature described in the Contract
Documents by the Oregon Construction Contractor’s Board.

4. Bidder has become familiar with all the conditions related to the proposed work, including
the current availability of labor, materials, and equipment and considered the impact of
seasonal climate on his/her ability to perform the work.

5. This bid is based on the materials and products specified in the Contract Documents only.
No substitutions of materials or products have been considered in determining the prices
set forth in this bid. Bidder is fully prepared to execute the work using the materials
specified.
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6. Bidder will comply with the provisions of ORS 279C.840 pertaining to the prevailing rate
of wage.

7. The City has attempted to supply all known plan holders with copies of any and all
Addenda. However, Bidder agrees that it is the Bidder’s responsibility to determine
whether any Addenda have been issued and to request copies of such Addenda from the
Plan Source indicated in the Advertisement For Bids prior to submission of a bid. Bidder
further acknowledges that he/she has received and carefully examined the following
addenda and acknowledges that they are part of the Contract Documents:

Date Rec’d Initial
Addendum No.
Addendum No.
Addendum No.

8. Bidder will not attempt to withdraw his/her bid during the period of thirty (30) days
following the bid opening.

9. If awarded the contract, the Bidder will sign the Agreement and furnish the Payment Bond
and Performance Bond and the proof of insurance within ten (10) calendar days of the date
of the Notice of Award.

10. If Bidder enters into the Agreement, Bidder will plan the work and diligently prosecute
such work so that all work described in the Contract Documents is completed within the
performance time designated by the Agreement, to be further specified in the Notice to
Proceed. Bidder is aware of the liquidated damages stipulated in the Agreement and in the
specifications for failure to complete the work on time and agrees that this is a fair
measurement of damage to the City for delay of completion of the work.

11. Bidder ( is ) ( is not ) [circle applicable one] a resident bidder as defined by ORS
279A.120.

12. Bidder has not, directly or indirectly, entered into any formal or informal agreement,
participated in any collusion, or otherwise acted in any way to undermine, circumvent, or
restrict free and fair competitive bidding in connection with the project that is the subject
of this bid.

13. If Bidder enters into the Agreement, Bidder will supply all of the equipment, tools,
materials, personnel, plant, transportation, and services required to prosecute the work, in
its entirety, according to provisions of the Contract Documents for the prices indicated in
the following bid schedule. Bidder understands that the quantities set forth in the bid
schedule are estimates meant solely for the purpose of ascertaining a low bidder and that
actual quantities required by the work may vary more or less.



BID FORM - Page 3 of 4

BID SCHEDULE

Type or hand print legibly

Item
No. Description

Estimated
Quantity

Unit of
Measure Unit Price

Total
Price

1 Clearing and Grubbing (Tree
and shrub trimming)

1 LS

2 Crack Sealing 35,000 LBS

3 Mobilization 1 LS

4 Temporary Protection &
Direction of Traffic

1 LS

5 Curb and Gutter Replacement 53 LF

6 4” Asphalt Concrete Pavement
Repair

285 SY

7 Level 2, HMAC 67 TON

8 Slurry Seal 107,152 SY

9 Pavement Bar Removal 1,050 SF

10 Pavement Legend Removal 42 EA

TOTAL OF BID $
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BIDDER INFORMATION AND SIGNATURE

Bidder submits this bid as a: [circle applicable one]

( Corporation ) ( Partnership ) ( Individual ) ( Joint Venture )

If Partnership or Joint Venture, list all parties to the partnership or joint venture.

Name Address

I, (printed name) hereby declare, under penalty of perjury, that

I am the (title) of (proper name

of bidder) and am duly authorized to execute and submit this bid for and on behalf of Bidder and

to bind Bidder to the requirements and conditions thereof; and that all information, representations

and declarations presented by this document are, to the best of my knowledge, true, accurate and

complete. I submit this bid to perform the above indicated work in good faith and without

reservation.

(Signature) (Date)
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First-Tier Subcontractor Disclosure Form

Project Name: 2016 PAVEMENT PRESERVATION PROJECT
Bid Closing: Date: May 25, 2016 Time: 2:00 PM

(This form must be submitted with the bid at the location specified in the Advertisement for
Bids not later than the advertised bid closing time if the bid amount is $100,000 or more.)

The following first-tier subcontractor(s) will be furnishing labor or labor and materials in
connection with this Work in value equal to or greater than

(a) 5% of the total project bid or $15,000, whichever is larger; or
(b) $350,000 regardless of the percentage of the total project bid:

Enter “None” if there are no subcontractors that need to be disclosed.

Subcontractor Name Category of Work Dollar Value of Subcontract

(attach additional sheets if necessary)

Failure to submit this form by the disclosure deadline will result in a non-responsive bid. A
non-responsive bid will not be considered for award.

Signature of person authorized to sign

Printed/typed name of person authorized to sign

Name of partnership, corporation, or joint venture Telephone Number

Business Address: Fax Number

City, State, Zip Email Address
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that [CONTRACTOR] as
Principal, and ___________________________________________________, a
corporation duly authorized to do a general surety business in Oregon, as Surety,
are jointly and severally held and bound unto the City of Troutdale, 219 E. Historic
Columbia River Highway, Troutdale, OR 97060 as Owner, in the penal sum of
[AMOUNT IN WORDS] ($[AMOUNT IN FIGURES]) in lawful money of the
United States for the payment of which, well and truly to be made, we bind
ourselves and our successors and assigns, jointly and severally, firmly by these
presents:

The condition of this bond is such that whereas, the Principal has submitted to
Owner a certain Bid, attached hereto and hereby made a part hereof, to enter into an
Agreement in writing for the construction of

2016 PAVEMENT PRESERVATION PROJECT

NOW, THEREFORE,

a) If said Bid shall be rejected, or

b) If said Bid shall be accepted and the Principal shall execute and deliver an
Agreement in the form attached hereto (properly completed in accordance
with said Bid) and shall furnish a bond for his faithful performance of said
Agreement, and for the payment of all persons performing labor or furnishing
materials in connection therewith, and shall in all other respects perform the
agreement created by the acceptance of said Bid, then this obligation shall be
void; otherwise the same shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of
said Surety and its bond shall be in no way impaired or affected by an extension of
the time within which the Owner may accept such Bid; and said Surety does hereby
waive notice of any such extension.
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(SEAL)

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their
hands and seals, and such of them as are corporations have caused their corporate
seals to be hereto affixed and these presents to be signed by their proper officers, on
this the _____ day of ____________, 20___.

ATTEST:

Principal

Print or Type Name / Title

ATTEST:

Surety

Print or Type Name / Title
Surety’s
Address:

Surety
Phone/Fax:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the State of OREGON.
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CONTRACTOR RESPONSIBILITY DETERMINATION FORM

Project Name:

Bid Number:

Business Entity Name:

CCB License Number:

Form Submitted By (Contracting Agency):

Form Submitted By (Contracting Agency Representative’s Name):

Title: Date:

(The contracting agency must submit this form with attachments, if any, to the Construction Contractors Board within
30 days after the date of contract award.)

The contracting agency has (check all of the following):

 Checked the list created by the Construction Contractors Board under ORS 701.227 for bidders who are not
qualified to hold a public improvement contract.

 Determined whether the bidder has met the standards of responsibility. In so doing, the contracting agency has
considered whether the bidder:

 Has available the appropriate financial, material, equipment, facility and personnel resources and expertise,
or the ability to obtain the resources and expertise, necessary to meet all contractual responsibilities.

 Holds current licenses that businesses or service professionals operating in this state must hold in order to
undertake or perform the work specified in the contract.

 Is covered by liability insurance and other insurance in amounts required in the solicitation documents.

 Qualifies as a carrier-insured employer or a self-insured employer under ORS 656.407 or has elected coverage
under ORS 656.128.

 Has disclosed the bidder’s first-tier subcontractors in accordance with TMC 2.24.220 and ORS 279C.370.

 Has a satisfactory record of performance.

 Has a satisfactory record of integrity.

 Is qualified legally to contract with the contracting agency.

 Has supplied all necessary information in connection with the inquiry concerning responsibility.

 Determined the bidder to be (check one of the following):

 Responsible under ORS 279C.375(3)(a) and (b).

 Not responsible under ORS 279C.375(3)(a) and (b).

(Attach documentation if the contracting agency finds the bidder not to be responsible.)

Submit this form, with any attachments, to the Construction Contractors Board within 30 days after the date the
contracting agency awards the contract.
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City of Troutdale
Notice of Intent to Award

Project Name: 2016 PAVEMENT Date: __________________________
PRESERVATION PROJECT

The City of Troutdale has received and evaluated bids /proposals for the above-named project and
intends to make an award to the following bidder/proposer: ______________________________.

If you desire to protest this intent to award, you may do so only if:

1) You would be eligible to be awarded the contract in the event the protest is successful.

2) The reason for the protest is that:

a. All lower bids or higher ranked proposals are nonresponsive;

b. The City has failed to conduct the evaluation of proposals in accordance with the
criteria or process described in the solicitation materials;

c. The City has abused its discretion in rejecting your bid or proposal as nonresponsive;

or

d. The City's evaluation of bids or proposals or the City's subsequent determination of
award is otherwise in violation of ORS Chapters 279A or 279B.

Any protest must be submitted in writing no more than seven (7) days following this notice of
intent to award to: City Manager, City of Troutdale, 321 E. Historic Columbia River Highway,
Troutdale, OR 97060. The outside of the envelope containing the protest must be clearly marked
"Protest of Intent to Award". The protest must specify the grounds for the protest. Late protests
shall not be considered.

City of Troutdale

____________________________________
Steve Gaschler
Public Works Director
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NOTICE OF AWARD

TO: ______________________________
______________________________
_____________________________

PROJECT: 2016 PAVEMENT PRESERVATION PROJECT

The OWNER has considered the BID submitted by you for the above described work in response
to its Advertisement for Bids, dated _________________________, and Instructions to Bidders.

You are hereby notified that your BID has been accepted for this work in the amount of
_____________________________________________ ($___________________________).

You are required by the Instructions to Bidders to execute the Agreement and furnish the required
CONTRACTOR'S Performance Bond, Payment Bond, and Certificate(s) of Insurance within TEN
(10) calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said Bonds and Certificates within TEN (10)
days from the date of this Notice, said OWNER will be entitled to consider all your rights arising
out of the OWNER'S acceptance of your BID as abandoned and as a forfeiture of your BID BOND.
The OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

DATED this ______ day of ________________, 201__.

OWNER: City of Troutdale

By: ________________________________________
Steve Gaschler
Public Works Director

ACCEPTANCE OF NOTICE
RECEIPT OF THE ABOVE NOTICE OF AWARD IS HEREBY ACKNOWLEDGED BY

Contractor: ______________________________________

This the _____ day of __________________, 201__.

Signed:_____________________________________________

Title: _____________________________________________
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AGREEMENT

FOR

2016 PAVEMENT PRESERVATION PROJECT

This agreement is between the City of Troutdale, a municipal corporation in the State of Oregon
(hereinafter called OWNER), and _________________________________________________
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth,
agree as follows:

1. WORK: CONTRACTOR shall provide all labor, materials, and equipment necessary to
complete the Work specified in the Contract Documents and known as 2016 Pavement
Preservation Project, which is generally described as traffic control, cleaning and
preparation of pavement cracks, application of crack seal material and other incidental work
required for crack sealing, and traffic control, tree and shrub trimming, curb and gutter
repair, asphalt concrete pavement repair, cleaning and preparation of pavement surfaces,
pavement bar removal, pavement legend removal, temporary signage for speed humps,
application of approximately 107,000 square yards of Type II Slurry Seal, and other
incidental work required for slurry sealing.

2. ENGINEER: ____________________________________ is hereinafter called
ENGINEER and is to act as OWNER’S representative, assume duties and responsibilities,
and have the rights and authority assigned to ENGINEER in the Contract Documents in
connection with completion of the Work in accordance with the Contract Documents.

3. CONTRACT TIME: CONTRACTOR will complete all Work specified in the Contract
Documents within ______ calendar days from the date given in the Notice To Proceed.

4. LIQUIDATED DAMAGES: OWNER and CONTRACTOR recognize that time is of the
essence of this Agreement and that OWNER will suffer financial loss if the Work is not
completed within the time specified in Paragraph 3 above plus any extensions thereof
allowed in accordance with the Contract Documents. OWNER and CONTRACTOR also
recognize the delays, expense and difficulties involved in proving in a legal or other dispute
resolution proceeding the actual loss suffered by OWNER if the Work is not completed on
time. Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR
agree that as liquidated damages for delay (but not as a penalty), CONTRACTOR shall pay
OWNER $250 for each day that expires after the time specified in Paragraph 3 above until
the Work is complete. OWNER may recover such liquidated damages by deducting the
amount owed from the final payment or any retainage held by OWNER.

5. CONTRACT PRICE: OWNER shall pay CONTRACTOR for completion of the Work
in accordance with the accepted bid, which, based upon the assumed quantities, is in the
amount of ______________________________ dollars ($__________________________).
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6. STATUTORY REQUIREMENTS:

(A) CONTRACTOR shall:

(1) Make payment promptly, as due, to all persons supplying to the CONTRACTOR labor
or material for the performance of the work provided for in the Agreement;

(2) Pay all contributions or amounts due the Industrial Accident Fund from the
CONTRACTOR or subcontractor incurred in the performance of the contract;

(3) Not permit any lien or claim to be filed or prosecuted against the state or a county,
school district, municipality, municipal corporation or subdivision thereof, on account
of any labor or material furnished;

(4) Pay to the Department of Revenue all sums withheld from employees under ORS
316.167;

(5) Demonstrate that an employee drug testing program is in place;

(6) To the extent the Work includes demolition, salvage or recycle construction and
demolition debris, if feasible and cost-effective;

(7) To the extent the Work includes lawn and landscape maintenance, compost or mulch
yard waste material at an approved site, if feasible and cost-effective;

(B) If the CONTRACTOR fails, neglects or refuses to pay promptly a person’s claim for labor
or services that the person provides to the CONTRACTOR or a subcontractor in
connection with the Agreement as the claim becomes due, OWNER may pay the amount
of the claim to the person that provides the labor or services and charge the amount of the
payment against funds due or to become due the CONTRACTOR by reason of the
Agreement;

(C) If the CONTRACTOR or its subcontractor fails, neglects or refuses to pay a person that
provides labor or materials in connection with the Agreement within 30 days after
receiving payment from OWNER, CONTRACTOR or its subcontractor owes the person
the amount due plus interest charges that begin at the end of the 10-day period within which
payment is due under ORS 279C.580 (4) and that end upon final payment, unless payment
is subject to a good faith dispute as defined in ORS 279C.580. The rate of interest on the
amount due is nine percent per annum. The amount of interest may not be waived;

(D) If CONTRACTOR or its subcontractor fails, neglects or refuses to pay a person that
provides labor or materials in connection with the public improvement contract, the person
may file a complaint with the Construction Contractors Board, unless payment is subject
to a good faith dispute as defined in ORS 279C.580;

(E) Paying a claim in the manner authorized in (B) through (D) above does not relieve the
CONTRACTOR or the CONTRACTOR’s surety from obligation with respect to an unpaid
claim;

(F) No person may be employed for more than 10 hours in any one day, or 40 hours in any one
week, except in cases of necessity, emergency or when the public policy absolutely
requires it, and in such cases the employee shall be paid at least time and a half pay:
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(1) For all overtime in excess of eight hours in any one day or 40 hours in any one week
when the work week is five consecutive days, Monday through Friday; or

(2) For all overtime in excess of 10 hours in any one day or 40 hours in any one week
when the work week is four consecutive days, Monday through Friday; and

(3) For all work performed on Saturday and on any legal holiday specified in ORS
279C.540;

(G) CONTRACTOR shall give notice in writing to employees who work on Work covered by
the Agreement, either at the time of hire or before commencement of work on the
Agreement, or by posting a notice in a location frequented by employees, of the number of
hours per day and days per week that the employees may be required to work;

(H) CONTRACTOR shall promptly, as due, make payment to any person, copartnership,
association or corporation furnishing medical, surgical and hospital care services or other
needed care and attention, incident to sickness or injury, to the employees of the
CONTRACTOR, of all sums that the CONTRACTOR agrees to pay for the services and
all moneys and sums that the CONTRACTOR collected or deducted from the wages of
employees under any law, contract or agreement for the purpose of providing or paying for
the services;

(I) CONTRACTOR shall comply with ORS 656.017 unless exempt under ORS 656.126;

(J) The withholding of retainage by CONTRACTOR and its subcontractors shall be in
accordance with ORS 701.420;

(K) In accordance with ORS 279C.560, unless OWNER finds in writing that accepting a bond,
security or other instrument poses an extraordinary risk that is not typically associated with
the bond, security or other instrument, OWNER will approve the CONTRACTOR's
written request to deposit bonds, securities or other instruments with the OWNER or in a
custodial account or other account satisfactory to OWNER with an approved bank or trust
company, to be held instead of cash retainage for the benefit of OWNER. In such event,
OWNER will reduce the cash retainage by an amount equal to the value of the bonds,
securities and other instruments. Interest or earnings on the bonds, securities and other
instruments shall accrue to the CONTRACTOR. Bonds, securities and other instruments
deposited instead of cash retainage shall be assigned to or made payable to OWNER and
shall be of a kind approved by the Director of the Oregon Department of Administrative
Services, including but not limited to: Bills, certificates, notes or bonds of the United
States; Other obligations of the United States or agencies of the United States; Obligations
of a corporation wholly owned by the federal government; Indebtedness of the Federal
National Mortgage Association; General obligation bonds of the State of Oregon or a
political subdivision of the State of Oregon; or Irrevocable letters of credit issued by an
insured institution, as defined in ORS 706.008. The CONTRACTOR shall execute and
provide such documentation and instructions respecting the bonds, securities and other
instruments as OWNER may require to protect its interests. When OWNER determines
that all requirements for the protection of OWNER’s interest have been fulfilled, the bonds
and securities deposited instead of cash retainage will be released to the CONTRACTOR.
If OWNER accepts a surety bond from CONTRACTOR in lieu of retainage,
CONTRACTOR shall accept like bonds from its subcontractors or suppliers from which
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CONTRACTOR has retainage. CONTRACTOR shall then reduce the moneys
CONTRACTOR holds as retainage in an amount equal to the value of the bond and pay
the amount of the reduction to the subcontractor or supplier.

(L) OWNER shall make progress payments on the Agreement monthly as work progresses.
Payments shall be based upon estimates of work completed that are approved by OWNER.
A progress payment is not considered acceptance or approval of any work or waiver of any
defects therein. OWNER shall pay to CONTRACTOR interest on the progress payment,
not including retainage, due the CONTRACTOR. The interest shall commence 30 days
after receipt of the invoice from the CONTRACTOR or 15 days after the payment is
approved by OWNER, whichever is the earlier date. The rate of interest charged to
OWNER on the amount due shall equal three times the discount rate on 90-day commercial
paper in effect at the Federal Reserve Bank in the Federal Reserve district that includes
Oregon on the date that is 30 days after receipt of the invoice from CONTRACTOR or 15
days after the payment is approved by OWNER, whichever is the earlier date, but the rate
of interest may not exceed 30 percent. Interest shall be paid automatically when payments
become overdue. OWNER shall document, calculate and pay any interest due when
payment is made on the principal. Interest payments shall accompany payment of net due
on the Agreement. OWNER will not require CONTRACTOR to petition, invoice, bill or
wait additional days to receive interest due. When an invoice is filled out incorrectly, when
there is any defect or impropriety in any submitted invoice or when there is a good faith
dispute, OWNER shall so notify CONTRACTOR within 15 days stating the reason or
reasons the invoice is defective or improper or the reasons for the dispute. A defective or
improper invoice, if corrected by CONTRACTOR within seven days of being notified by
OWNER, may not cause a payment to be made later than specified in this section unless
interest is also paid. If requested in writing by a subcontractor, CONTRACTOR, within 10
days after receiving the request, shall send to the subcontractor a copy of that portion of
any invoice, request for payment submitted to OWNER or pay document provided by
OWNER to CONTRACTOR specifically related to any labor or materials supplied by the
subcontractor. Payment of interest may be postponed when payment on the principal is
delayed because of disagreement between OWNER and CONTRACTOR.

(M) OWNER will reserve as retainage from all progress payment five percent (5%) of the
payment. As work progresses, OWNER may (but is not required) reduce the amount of the
retainage and OWNER may (but is not required) eliminate retainage on any remaining
monthly contract payments after 50 percent of the Work under the Agreement is completed
if, in OWNER’s opinion, such work is progressing satisfactorily. Elimination or reduction
of retainage shall be allowed only upon written application by CONTRACTOR, and the
application shall include written approval of CONTRACTOR’s surety. However, when the
contract work is 97.5 percent completed, OWNER may, at the OWNER’s sole discretion
and without application by CONTRACTOR, reduce the retained amount to 100 percent of
the value of the Work remaining to be done. Upon receipt of a written application by
CONTRACTOR, the OWNER shall respond in writing within a reasonable time. The
retainage held by OWNER shall be included in and paid to CONTRACTOR as part of the
final payment of the contract price. OWNER shall pay to CONTRACTOR interest at the
rate of 1.5 percent per month on the final payment due CONTRACTOR, interest to
commence 30 days after the work under the Agreement has been completed and accepted
and to run until the date when the final payment is tendered to CONTRACTOR.
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CONTRACTOR shall notify OWNER in writing when the CONTRACTOR considers the
work complete and OWNER shall, within 15 days after receiving the written notice, either
accept the work or notify CONTRACTOR of work yet to be performed on the Agreement.
If OWNER does not, within the time allowed, notify CONTRACTOR of work yet to be
performed to fulfill contractual obligations, the interest provided by this subsection shall
commence to run 30 days after the end of the 15-day period.

(N) CONTRACTOR shall include in each subcontract for property or services the contractor
enters into with a subcontractor, including a material supplier, for the purpose of
performing a construction contract:

(1) A payment clause that obligates CONTRACTOR to pay subcontractor for satisfactory
performance under the subcontract within 10 days out of amounts the OWNER pays
to CONTRACTOR under the Agreement;

(2) A clause that requires CONTRACTOR to provide subcontractor with a standard form
that the subcontractor may use as an application for payment or another method by
which the subcontractor may claim a payment due from CONTRACTOR;

(3) A clause that requires CONTRACTOR, except as otherwise provided in this
paragraph, to use the same form and regular administrative procedures for processing
payments during the entire term of the subcontract. CONTRACTOR may change the
form or the regular administrative procedures CONTRACTOR uses for processing
payments if CONTRACTOR: (i) Notifies the subcontractor in writing at least 45 days
before the date on which the CONTRACTOR makes the change; and (ii) Includes
with the written notice a copy of the new or changed form or a description of the new
or changed procedure.

(4) An interest penalty clause that obligates CONTRACTOR, if the CONTRACTOR
does not pay the subcontractor within 30 days after receiving payment from OWNER,
to pay subcontractor an interest penalty on amounts due in each payment
CONTRACTOR does not make in accordance with the payment clause included in
the subcontract under paragraph (1) of this subsection. CONTRACTOR or
subcontractor is not obligated to pay an interest penalty if the only reason that
CONTRACTOR or subcontractor did not make payment when payment was due is
that CONTRACTOR or subcontractor did not receive payment from OWNER or
CONTRACTOR when payment was due. The interest penalty: (i) Applies to the
period that begins on the day after the required payment date and that ends on the date
on which the amount due is paid; and (ii) Is computed at the rate specified in ORS
279C.515 (2).

(O) CONTRACTOR shall, in each of the CONTRACTOR’s subcontracts, require the first-tier
subcontractor to include a payment clause and an interest penalty clause that conforms to
the standards of subsection (N) of this section in each of the first-tier subcontractor’s
subcontracts and to require each of the first-tier subcontractor’s subcontractors to include
such clauses in the first-tier subcontractors’ subcontracts with each lower-tier
subcontractor or supplier.

(P) CONTRACTOR expressly agrees to be bound by and comply with prevailing rate of wage
laws applicable to CONTRACTOR’s Work in accordance with ORS 279C.800 et seq. The



CoT Contract #____PW________

AGREEMENT - Page 6 of 7

prevailing wage rates in effect when this Project was first advertised are hereby expressly
incorporated into this Agreement by reference. Information on BOLI Prevailing Wage
Rates may be obtained at the following site:
www.oregon.gov/BOLI/WHD/PWR/pwr_state.shtml. A copy of these rates may be
requested by calling the Bureau of Labor and Industries directly (Bureau of Labor and
Industries – (971) 673-0838). Information on the Federal Davis-Bacon Act rates may be
obtained at the following site: www.oregon.gov/ODOT/HWY/SPECS/wages.shtml.
CONTRACTOR’s workers must be paid not less than the specified minimum hourly rate
of wage in accordance with ORS 279C.838 and 279C.840.

(Q) CONTRACTOR shall have a public works bond filed with the Construction Contractors
Board and shall provide OWNER with a copy of such bond before starting work unless
CONTRACTOR is exempt under ORS 279C.836(4), (7), (8) or (9). CONTRACTOR shall
include a similar provision in any subcontract.

(R) CONTRACTOR shall keep the prevailing rates of wage for Project posted in a conspicuous
and accessible place in or about the Project and, if it provides a health and welfare plan or
pension plan or both, shall post a notice describing the plan, including information on how
and where to make claims and where to obtain further information, in a conspicuous and
accessible place in or about the Project.

(S) CONTRACTOR shall furnish to OWNER a weekly affidavit with supporting detailed
exhibits in a form that complies with the certified statement requirements of ORS
279C.845, certifying wages paid and to whom during each preceeding weekly payroll
period, for itself and all subcontractors who are required to submit such certified statements
under ORS 279C.845. If CONTRACTOR has failed to timely submit a required certified
statement, OWNER, pursuant to ORS 279C.845(8), shall withhold twenty-five percent
(25%) from any amount owed to CONTRACTOR until CONTRACTOR provides the
required certified statement.

7. CONTRACT DOCMENTS: The Contract Documents include the following:

Advertisement for Bids
Instructions to Bidders
Bid Form
Bid Security
Notice of Award
Agreement
Notice to Proceed
Payment Bond

Performance Bond
General Conditions
Special Conditions
Specifications
Drawings
Change Orders
Addenda (If Any)

IN WITNESS WHEREOF, the undersigned parties have entered into this Agreement this
______day of _________________, 20___.

OWNER: CONTRACTOR:
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Signature Signature

Typed or printed name Typed or printed name

CITY OF TROUTDALE
219 E Historic Columbia River Highway
Troutdale, OR 97060

Name of Partnership, Corporation, or joint Venture

(503) 665-5175

Business Address

Telephone Number City, State, Zip

Approved as to form: Telephone Number

City Attorney
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that [CONTRACTOR], as
PRINCIPAL, and ___________________________________________________
a corporation, duly authorized to do a general surety business in Oregon, as
SURETY, are jointly and severally held and bound unto CITY OF TROUTDALE,
219 E. Historic Columbia River Highway, Troutdale, Oregon 97060, as
OWNER, in the penal sum of [AMOUNT IN WORDS]
($[AMOUNT IN FIGURES]) in lawful money of the United States, for the
payment of which, well and truly to be made, we bind ourselves and our successors
and assigns, jointly and severally, firmly by these presents:

THE CONDITION OF THIS BOND IS SUCH THAT WHEREAS, the Principal
entered into a certain contract with the OWNER, dated on the ________day of
________________, 20_, a copy of which is hereto attached and made a part hereof
for the construction of the

2016 PAVEMENT PRESERVATION PROJECT

NOW, THEREFORE, if said PRINCIPAL herein shall promptly make payment to
all persons, firms subcontractors, and corporations furnishing materials for or
performing labor in the prosecution of the work provided for in such contract, and
any authorized extension or modification thereof, including all amounts due for
materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment
and tools, consumed or used in connection with the construction of such work, and
all insurance premiums on said work, and for all labor performed in such work
whether by SUBCONTRACTOR or otherwise, then this obligation shall be void;
otherwise the same shall remain in full force and effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates
and agrees that no change, extension of time, alteration or addition to the terms of
the contract or to the work to be performed thereunder or the specifications
accompanying the same shall in any way affect its obligation on this BOND, and it
does hereby waive notice of any such change, extension of time, alteration or
addition to the terms of the contract or to the WORK or to the specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the
PRINCIPAL shall abridge the right of any beneficiary hereunder, whose claim may
be unsatisfied.
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(SEAL)

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their
hands and seals, and such of them as are corporations have caused their corporate
seals to be hereto affixed and these presents to be signed by their proper officers, on
this the _____ day of ____________, 20___.

ATTEST:

Principal

Print or Type Name / Title

ATTEST:

Surety

Print or Type Name / Title

Surety’s Address:

Surety Phone/Fax:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the State of OREGON.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that [CONTRACTOR],
as PRINCIPAL, and _________________________________________________
a corporation, duly authorized to do a general surety business in Oregon, as
SURETY, are jointly and severally held and bound unto CITY OF TROUTDALE,
219 E. Historic Columbia River Highway, Troutdale, Oregon 97060, as
OWNER, in the penal sum of [AMOUNT IN WORDS]
($[AMOUNT IN FIGURES]) in lawful money of the United States, for the
payment of which, well and truly to be made, we bind ourselves and our successors
and assigns, jointly and severally, firmly by these presents:

THE CONDITION OF THIS BOND IS SUCH THAT WHEREAS, the Principal
entered into a certain Agreement with the OWNER, dated on the _______ day of
__________________, 20___, a copy of which is hereto attached and made a part
hereof for the construction of the

2016 PAVEMENT PRESERVATION PROJECT

NOW, THEREFORE, if said PRINCIPAL herein shall well, truly and faithfully
perform its duties in all the undertakings, covenants, terms, and conditions of said
Agreement during the original term thereof, and any extensions thereof which may
be granted by the OWNER, with or without notice to the Surety and during the
guaranty period and if he shall satisfy all claims and demands incurred under such
Agreement, and shall fully indemnify and save harmless the OWNER from all costs
and damages which it may suffer by reason of failure to do so, and shall reimburse
and repay the OWNER all outlay and expense which the OWNER may incur in
making good any default, then this obligation shall be void; otherwise the same shall
remain in full force and effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates
and agrees that no change, extension of time, alteration or addition to the terms of
the Agreement or to the work to be performed thereunder or the specifications
accompanying the same shall in any way affect its obligation on this BOND, and it
does hereby waive notice of any such change, extension of time, alteration or
addition to the terms of the Agreement or to the work or to the specifications.

PROVIDED, FURTHER, that no final settlement between the OWNER and the
PRINCIPAL shall abridge the right of any beneficiary hereunder, whose claim may
be unsatisfied.
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(SEAL)

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their
hands and seals, and such of them as are corporations have caused their corporate
seals to be hereto affixed and these presents to be signed by their proper officers, on
this the _____ day of ____________, 20___.

ATTEST:

Principal

Print or Type Name / Title

ATTEST:

Surety

Print or Type Name / Title

Surety’s Address:

Surety Phone/Fax:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the State of OREGON.
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CITY OF TROUTDALE

NOTICE TO PROCEED

TO: [Company Name] DATE: [Date]
[Address 1]
[Address 2]
[City, State, Zip]

PROJECT: 2016 PAVMENT PRESERVATION PROJECT

You are hereby notified to commence work in accordance with the Agreement dated

[Agreement Date], on or before [Due Date], and you are to complete the work within

[Performance Time] consecutive calendar days thereafter.

The date of completion of all work is, therefore, [Completion Date].

CITY OF TROUTDALE

[NAME]
[TITLE]

ACCEPTANCE OF NOTICE

RECEIPT OF THE ABOVE NOTICE TO PROCEED IS HEREBY ACKNOWLEDGED
BY

Contractor:

This the day of , 201__.

Signed:

Print Name:

Title:
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CHANGE ORDER #

Project Date
Owner Contractor
Project Engineer CoT Contract # ____PW________

The following Change(s) is/are made to the Contract Documents for the above referenced project:

1. Proposed by (Owner / Contractor)

This item will (increase / decrease) the contract grand total by $
This item will (increase / decrease) the performance time by calendar days

2. Proposed by (Owner / Contractor)

This item will (increase / decrease) the contract grand total by $
This item will (increase / decrease) the performance time by calendar days

In total for this Change Order, the Grand Total of the Contract is (increased/decreased) as follows:
Original Grand Total of Contract $
Sum Change to Grand Total of Previous Change Orders $
Sum Change to Grand Total for this Change Order $

Grand Total of Contract as of execution of this Change Order $

In total for this Change Order, the Performance Time of the Contract is (increased/decreased) as follows:
Original Performance Time of Contract calendar days
Sum Change to Performance Time of Previous Change Orders calendar days
Sum Change to Performance Time for this Change Order calendar days
Performance Time of Contract as of this Change Order calendar days

The Completion Date for all work under this contract is therefore

Issued by Engineer (REQUIRED)

(Print Name) (date)

(signature)

Approved by Agency (REQUIRED)

(Print Name) (date)

(signature)

Acknowledged by
Contractor: (Initial) (Print Name) (title) (date)

If this Change Order increases the Contract Amount, the Contractor shall notify its Surety of the increase and shall provide the Agency
with a copy of any resulting modification to bond documents.

Any Protest of this Change Order shall be resolved in accordance with Section 199.20 of the Standard Specifications.



Conditions of the
Contract
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GENERAL CONDITIONS AND STANDARD SPECIFICATIONS

The general conditions for this project are the 2008 Oregon Standard Specifications for
Construction with City of Troutdale Amendments, Volume 1. The standard technical
specifications for this project are the 2008 Oregon Standard Specifications for Construction,
Volume 2. The Oregon Standard Specifications with City of Troutdale Amendments are further
modified and supplemented for all projects by the City of Troutdale Design and Construction
Standards for Public Works Facilities and City of Troutdale Standard Details for Public Works
Facilities; and are further modified and supplemented for this project by Special Provisions,
Supplemental Specifications, project Plans, and other references as indicated herein. All above-
referenced documents are hereby incorporated into and made a part of these Contract
Documents in their entirety.
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SPECIAL PROVISIONS

All number references in these Special Provisions shall be understood to refer to the Sections and
Subsections of the 2008 edition of the “2008 Oregon Standard Specifications for Construction with City of
Troutdale Amendments, Volume 1” and the “2008 Oregon Standard Specifications for Construction,
Volume 2” bearing like numbers and to Sections and subsections contained in these Special Provisions.

Comply with the General Conditions and Standard Specifications supplemented and/or modified as
follows:

Section 00120 – Bidding Requirements and Procedures

Comply with Section 00120 of the Standard Specifications, supplemented and/or modified as follows:

00120.70 Rejection of Nonresponsive Bids – add the following bulleted item:

 The Agency determines that any Pay Item is significantly unbalanced to the potential detriment
of the Agency.

00120.95 Opportunity for Cooperative Arrangement – Delete this subsection in its entirety.

Add the following section:

00120.96 Opportunity for Cooperative Purchasing

 Any publicly funded city, county, agency or similar entity shall have the authority to purchase
specific goods/services directly from the contractor under the terms and conditions of this
contract.

 The bidder agrees to extend identical pricing to local public agencies for the same terms.
Quantities listed in this document reflect the City of Troutdale’s estimated usage only.

 Each contracting agency will execute a separate contract with the successful bidder for its
requirements.

 Any bidder, by written notification at the time of the bid due date and time, may decline to
extend the prices and terms of this bid to any, and/or all other public agencies.

 Additional costs may be incurred by the successful bidder in contracting with another public
agency. All demonstrable costs (shipping, etc.) may be passed on to that public agency.

 Contractor shall provide information regarding total usage of contract upon request of the City
of Troutdale.

Section 00170 – Legal Relations and Responsibilities

Comply with Section 00170 of the Standard Specifications, supplemented and/or modified as follows:

00170.65 Minimum Wage and Overtime Rates for Public Works Projects

(a) General, Add the following paragraph:

Contractor must give a written schedule to employees showing the number of hours per day and days
per week the employee may be required to work (Ref. ORS 279C.520(2))
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00170.70 Insurance

(a) Insurance Coverages

Required minimum Insurance coverage levels are as follows:

Commercial General Liability……………………… $2,000,000 Combined Single Limit Per Occurrence

Pollution Liability Coverage…………………………$2,000,000

Asbestos Liability Endorsement…….. Not Required

Lead Liability Endorsement………Not Required

Commercial Automobile Liability……………….. $2,000,000 Combined Single Limit Per Occurrence

with Pollution Coverage…………..Required

Builder’s Risk……………………………………………….Contract Value

Section 00180 - Prosecution and Progress

Comply with Section 00180 of the Standard Specifications, supplemented and/or modified as follows:

00180.40 Limitation of Operations

(a) In General - Add the following bulleted items:

 Limit hours of construction-related activity to between 7:00 AM to 9:00 PM, Monday
through Friday, 8:00 AM to 7:00 PM Saturday, 10:00 AM to 7:00 PM Sunday. Construction-
related activities include all field maintenance of equipment, refueling, and pick-up and
delivery of equipment and asphalt concrete pavement repairs. Application of slurry seal is
further limited, see below.

 Unless otherwise approved by the City, actual slurry seal application may begin no earlier
than 7:00 AM. Slurry sealed streets must be drivable (as defined in 00706 of these Special
Provisions) and open to traffic not later than 5:00 PM the same day it is applied. If slurry
sealed streets are not open to traffic after 5:00 pm, incremental liquidated damages will be
applied due to inconveniencing the public.

 Slurry seal on Cul-de-sacs shall be completed not later than 12:00 noon if performed on
Tuesdays to allow for additional curing time prior to expected solid waste collection service
pick up on the following day.

 On Wednesdays, placement of slurry seal material will not be permitted prior to all solid
waste collection services (garbage, recycle, and yard debris) being picked up on the
respective street. It is the Contractor’s responsibility to coordinate with the solid waste
collection service provider (Waste Management) to schedule slurry seal accordingly and to
confirm that all solid waste collection has been completed on the respective street prior to
commencing slurry seal. The City will provide the Contractor with solid waste collection
service contact information.
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 Any damage to slurry seal resulting from Contractor’s failure to comply with the limitations
provided above shall be repaired by the Contractor in a manner acceptable to the Engineer
at the Contractor’s expense.

 Clean up the project area and leave it in a neat, safe and secured manner at the end of each
workday.

 Contractor’s and subcontractors’ employees, equipment and materials shall not enter or
encroach upon private property outside of the limits of the public right-of-way without first
obtaining the expressed permission of the property owner, except as needed to provide
notices to property owners as required by the contract.

 Provide the City Project Manager with a 24-hour contact person name and telephone
number.

(b) On-Site Work: replace with the following:

(b) On-Site Work – This is a two part project that involves crack sealing to occur in the summer
prior to August 15 of the project year and slurry sealing to occur during the summer months
beginning no earlier than the completion of the crack sealing phase and concluding no later than
September 9 of the project year.

The Contractor shall not begin On-Site Crack Sealing Work until the Contractor has:

 Received Notice to Proceed for Crack Sealing;

 Filed with the Construction Contractors Board the public works bond as required un
00170.20;

 An approved Project Work schedule for Crack Sealing;

 An approved Traffic Control Plan for Crack Sealing;

 An approved Pollution Control Plan for Crack Sealing;

 An approved Erosion and Sediment Control Plan for Crack Sealing;

 Assembled all necessary Materials, Equipment, and labor on the Project Site, or has
reasonably assured that they will arrive on the Project Site, so the Work can proceed
according to the Project Work schedule for Crack Sealing.

The Contractor shall not begin On-Site Slurry Sealing Work until the Contractor has:

 Received Notice to Proceed for Slurry Sealing;

 Filed with the Construction Contractors Board the public works bond as required un
00170.20;

 An approved Project Work schedule for Slurry Sealing;

 An approved Traffic Control Plan for Slurry Sealing;

 An approved Pollution Control Plan for Slurry Sealing;

 An approved Erosion and Sediment Control Plan for Slurry Sealing;

 Assembled all necessary Materials, Equipment, and labor on the Project Site, or has
reasonably assured that they will arrive on the Project Site, so the Work can proceed
according to the Project Work schedule for Slurry Sealing.
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Add the following at the end of this Subsection:

(c) Specific Limitations - Limitations of operations specified in these Special Provisions include, but
are not limited to, the following:

Limitation Subsection

Cooperation with Utilities 00150.50

Final Completion Time 00180.50

Traffic Restrictions 00220.40

Be aware of and comply with schedule limitations provided elsewhere in the Standard Specifications
and these Special Provisions.

00180.41 Project Work Schedules

The type of schedule required for this work will be a Type “A” Schedule.

Add the following paragraph:

Contractor is required to submit two schedules for this project. Crack Sealing schedule shall occur during
the summer, shall have a performance time of 30 calendar days and be completed prior to July 31 of the
project year. Slurry sealing schedule shall occur during the summer months, with a performance time of
21 calendar days, and shall be completed not later than September 9 of the project year. Contractor
shall propose a start date for the slurry sealing phase beginning no earlier than the completion of the
crack sealing phase and a completion no later than September 9 of the project year. Upon commencing
each phase of the work, the Contractor shall work continuously until the respective phase is completed.

00180.42 Preconstruction Conference - Add the following:

The Contractor is required to contact the City at 503-674-7240 to schedule the preconstruction
conference.

In addition to the Contractor, the intended project superintendents and subcontractor foremen - those
who will actually be supervising construction activities - should attend the preconstruction conference.
The Contractor must be prepared for a thorough discussion and review, as well as revision, which may
be deemed necessary in the opinion of the Engineer, of the following:

(Note: These materials shall be brought to the preconstruction conference for discussion followed by
Engineer review.)

 Contractor’s plan of operation, public notification and progress schedule (3 copies)

 List of 24 hour phone numbers for the project manager, site foreman, and traffic control
supervisor

 List of subcontractors, names, addresses and phone numbers

 Traffic Control Plan (3 copies)
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During the preconstruction conference, be prepared to discuss the following items:

 Bonds and Insurance

 Responsibility for damage

 Hours of work

 Sequencing of work

 Public notification procedures

 Procedures for parked vehicles that obstruct the work

 Acceptance and approval of work

 Labor compliance, payrolls, and certifications

 Safety regulations for Contractor’s and City’s employees and representatives

 Suspension of work, time extensions

 Change order procedures

 Any interpretation of the Contract Documents requested by the Contractor

 Any conflicts or omissions in Contract Documents

 Any other problems or questions concerning the work

00180.50 Contract Time to Complete Work

(c) Beginning of Contract Time – replace with the following

When the Contract Time is stated in Calendar Days, counting of Contract Calendar Days will
begin with the date indicated on the Notice to Proceed of the Crack Sealing work or Slurry
Sealing work, respectively.

180.85 Failure to Complete on Time; Liquidated Damages:

(b) Liquidated Damages, Add the following:

Contractor shall pay to the Agency, not as a penalty but as liquidated damages, $250 per day for
each Calendar Day the Contractor expends performing the Contract in excess of the Contract Time
or adjusted Contract Time.

Add the following subsection:

(c) Inconveniencing the Traveling Public

Contractor shall pay to the Agency, not as a penalty but as liquidated damages for inconvenience to
the traveling public, $200 for every 15 minutes (rounded to the nearest one quarter hour) after 5:00
pm that any street is not Drivable as defined in Section 00706.02 of these Special Provisions.

Section 00195 Payment

Comply with Section 00195 of the Standard Specifications, supplemented and/or modified as follows:

00195.20 Changes to Plans or Character of Work: Add the following subsection:
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(c) Quantity Inflation – If, for reasons other than Changed Work, the actual quantity of any item
in the Bid Schedule not otherwise excepted is more than one-hundred-twenty-five percent
(125%) of the estimated quantity for that item listed in the Bid Schedule, the Engineer may, if
appropriate, make an equitable adjustment to the contract time and/or unit cost for such item.
The actual quantities of the items “Level 2 HMAC” and “4-inch Asphalt Concrete Pavement
Repair” may be adjusted to a quantity ranging from zero to two-hundred percent (0-200%) of
the estimated quantities without unit cost adjustment, at the sole discretion of the City.

Section 00310 – Removal of Structures and Obstructions

Comply with Section 00310 of the Standard Specifications, supplemented and/or modified as follows:

00310.80 Measurement

No measurement of quantities will be made for work performed under this section.

00310.90 Payment

Payment for removal of structures or obstructions is incidental to the contract.

Section 00320 – Clearing and Grubbing

Comply with Section 00320 of the Standards Specifications, supplemented and/or modified as follows:

00320.00 Scope: add the following paragraph

Removal of branches and vegetation according to this section will occur within the slurry seal project
area. Agency will provide a 30 day notification regarding branches and vegetation removal to residents.
Contractor is required to provide 48 hour door hanger notice to residents prior to commencing work on
removal of any remaining branches and vegetation over roadways adjacent to their respective
properties.

00320.40 Clearing Operations

(3) Tree Trimming – Trim trees according to good tree surgery practices and as directed to remove
safety hazards such as:

Branches and vegetation over roadways shall be trimmed to provide at least 11 feet of clearance above
the roadway surface.

00320.90 Payment

Payment for clearing, grubbing, disposal, and cleanup work will be paid for the Contract lump sum
amount for the item “Clearing and Grubbing (Tree and shrub trimming)”.
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Section 00706 Emulsified Asphalt Slurry Seal Surfacing

Comply with Section 00706 of the Standard Specifications, supplemented and/or modified as follows:

00706.00 Scope: Add the following paragraphs

Slurry sealing for this project shall be meet Type II criteria as identified in the Standard Specifications.

Slurry sealing schedule shall occur during the summer months and shall have a performance time of 21
calendar days. Contractor shall propose a start date for the slurry sealing schedule beginning no earlier
than the completion of the crack sealing phase and a completion no later than September 9 of the
project year.

The Contractor is responsible for coordinating with the local solid waste collection service provider,
Waste Management, to ensure slurry sealed streets are not damaged due to heavy vehicular traffic.
Solid waste collection service occurs every Wednesday. Slurry seal placement on cul-de-sacs shall be
completed not later than 12:00 noon if performed on Tuesdays. Slurry seal placement will not be
allowed on streets on Wednesdays until all solid waste collection services (garbage, recycling and yard
debris) have been picked up on the respective street. The City will provide the Contractor with a direct
contact for the solid waste collection service provider.

00706.02 Abbreviations: Modify this section to read as follows:

00706.02 Abbreviations and Definitions:

Drivable – The point at which a newly slurry sealed roadway can be opened up to automobile traffic and
without causing pick-up of newly placed slurry seal, visible impressions/imprints/rutting or any other
observable damage to the slurry seal; and/or any damage to vehicles.
ISSA – International Slurry Surfacing Association

00706.41 Preparation of Surface: Modify this section as follows

(g) Pavement Markings – Cover, or remove, all reflector buttons before slurry seal is to be applied to any
area, as determined by the Engineer. Cover or remove all permanent thermoplastic pavement markings
as directed by the Engineer. Thermoplastic pavement markings that are removed will be replaced by City
forces. Remove all paint pavement markings prior to applying slurry seal to prevent bleeding through the
slurry seal and to allow for proper adhesion

00706.49 Cleanup: Add the following paragraph

One week after completion of the project and again four weeks after completion of the project, the
Contractor shall perform a vacuum sweep of the project area to pick up residual sand remaining from the
slurry seal project. The limit of the sweeping shall be on all newly slurry sealed streets and 200 feet down-
gradient on streets that are contiguous to the newly slurry sealed streets.

00706.51 Provisions for Traffic: Add the following paragraphs

The Contractor shall be responsible for placing “NO PARKING” signs on affected streets a minimum of 24
hours before commencing slurry seal application. Information required on sign shall include: the date and
time of the parking restriction and the name/phone number of a person to contact in cases of emergency
or for obtaining more information. Contractor shall provide and mount such signs on a suitable mount
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(e.g., tripod, portable barricade, etc.). Refer to the Manual on Uniform Traffic Control Devices, Chapter
6F. Signs shall be placed on both sides of street approximately 150 feet apart, but not less than three per
block per side. Signs shall remain in place until after the slurry seal has been applied and is Drivable, after
which Contractor shall promptly remove.

The parking prohibition shall be in force for no more than one day, unless otherwise approved by the
Engineer. Contractor shall promptly notify the Engineer of any vehicles found in violation of the parking
restriction, and the Engineer shall promptly arrange for towing of such vehicles.

The Contractor shall provide for the passage of emergency (e.g., fire, ambulances, police, and disabled
persons) vehicles through the work zone when required.

It shall be the responsibility of the Contractor to post/re-post on a daily basis the notifications and signs
as required for road closures, detour route designations and changes in the work schedule. The Contractor
shall remove all barricades and signs promptly when it is determined that the street is Drivable. No area
shall be slurry sealed that requires closing the street past 5:00 PM without prior approval from the
Engineer. The Contractor shall schedule work so that residents with limited access (e.g., apartment
approaches, dead end side streets, etc.) are not continuously isolated for more than 4 hours.

Where speed hump thermoplastic is removed with this project, humps shall be marked by appropriate
signage mounted on barricades provided by the Agency. When speed hump thermoplastic is removed
the Contractor shall set out signage/barricades and be responsible for ensuring they remain in place
until City Forces have installed permanent pavement markings or the project has been accepted,
whichever occurs first. No separate or additional payment will be made for setting out or maintaining
barricades.

00706.80 Measurement: Replace the second paragraph with the following:

Slurry seal will be measured on the area basis, as tabulated and included in the Contract Drawings. If
Contractor finds a discrepancy between tabulated area in the contract and area in the field, Contractor
shall notify the Engineer. Such area will be recalculated by taking the nominal width of the street and
multiplying it by the length of slurry seal applied. For streets with cul-de-sacs and knuckles, those areas
will be calculated by squaring the nominal radius, multiplying it by 3.142, and then multiplying by the
applicable fraction for partial circles. Irregular Areas existing outside of the parameters identified above
(i.e. curb returns, etc.) will be considered incidental.

Section 00746 – Crack Sealing Flexible Pavements
(Changes in this section are underlined)

Description

00746.00 Scope – This work consists of repairing and resealing cracks in flexible pavements at locations

designated by the Engineer. Crack Sealing schedule shall occur during the summer, shall have a

performance time of 30 calendar days and start no earlier than July 1 of the project year. Begin and end

locations of crack sealing and areas to be excluded from crack sealing will be identified by the Engineer.
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This work also includes sealing interfaces between Portland Cement Concrete (PCC) curb or PCC gutter

and asphalt concrete pavement, referred to herein as “curb seal”.

Contractor is to complete Schedule A list of streets first before commencing on Schedule B list of streets.

Materials

00746.10 Sealants – Furnish all sealant materials for crack repair of flexible pavements that is approved

by the Engineer before being incorporated into the work. Before beginning work, furnish a complete

written statement of the origin, composition and manufacturer of materials that are to be used.

The sealant shall be CRAFCO ROADSAVER 534, or approved equal, hot-poured type sealant intended for

use in sealing cracks in asphalt concrete pavement that meetsmeet the requirements of ASTM D 6690.

Equipment

00746.20 Equipment – Use proper sealing equipment for the specific material listed according to the

manufacturer’s recommendations. The equipment for sealing compounds shall be a melting kettle of

the double boiler, indirect heating type, using oil as a heat-transfer medium. The kettle shall be an

effective, mechanically operated agitator equipped with a positive, thermostatic temperature control.

Crack sealing shall be completed using a 3” disk applicator. Curb sealing shall be completed using

equipment meeting the construction requirements stated in section 00746.42.

Construction

00746.40 General – Provide traffic control according to Sections 00220 and 00225.

Contractor will be required to notify residents a minimum of two (2) calendar days in advance prior to

crack sealing on the respective street(s).

00746.41 Mixing and Heating – Follow the manufacturer’s recommendations for application. Mix and

heat the sealant materials to a minimum temperature of 280 ºF. Do no heat the material above 400 ºF.

00746.42 Installation Procedure – Where installation procedures, or any part of the procedures are

required to be done according to the recommendations of the manufacturer of the sealing compound,

submit catalogue data and copies of the recommendations before installing the materials.

Clean all cracks and curb or gutter interfaces designated for sealing of loose and foreign matter using a

compressed hot air lance capable of providing a high velocity, heated air stream meeting the following

minimum requirements: 1000 ft/sec exit velocity, 40 to 100 CFM compressed air capacity at 75 to 150

PSI that will produce a heated air temperature range of 600 ºF (315 ºC) to 2500 ºF (1370 ºC). Care must

be taken to prevent burning the asphalt concrete pavement.
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Do not place any sealant without the prior approval of the Engineer. The Engineer will inspect all cracks.

The face of the crack shall be surface dry, and the ambient and pavement temperatures shall be at least

45 ºF and rising at the time of application of the sealant.

Install the sealant so that the in-place sealant is well bonded to the pavement and free of voids or

entrapped air.

Seal the cracks from the bottom up in a neat manner, so that upon completion of the work the surface

of the sealant material is flush to 31/16 inch abovebelow the adjacent pavement surface. Refill or “spot”

all low areas before continuing work. The over band created by using the disk applicator shall not

exceed 3 inches in total width, shall be flush and/or slightly raised, and shall have a smooth finished

surface.

Curb sealing shall be from the bottom up in a neat manner, so that upon completion of the work the

surface of the sealant material is flush to 3/16 inch below the adjacent pavement surface. Refill or

“spot” all low areas before continuing work. The overlap shall not be greater than one-half inch (1/2”)

on either side of the curb seal.

00746.43 Cleaning and Sanding – Perform the following work when crack sealing prior to a hot mix

asphalt overlay or to prevent traffic damage and “pickup”:

 Completely cover the sealed cracks with a clean sanding material, then sweep the pavement
surface and leave in a clean condition.

 Do not allow any traffic or construction equipment on the newly sealed cracks for at least one
hour after placement of the sealant and refilling has been completed.

Measurement

00746.80 Measurement – The quantities of sealed cracks (including sealed curbs) will be measured on

either the length basis, or the weight basis.

The contractor will provide the Engineer (or their designee) with delivery receipts of the material

provided for the project. The Engineer (or their designee) may verify the quantity of the delivered

material prior to the contractor commencing work.

The Engineer (or their designee) and the contractor will maintain and compare records on the quantity

of material provided by the contractor throughout the construction period and will reach concurrence

on the final quantity for payment prior to Contractor’s submittal of the respective pay request.

Payment

00746.90 PaymentUnit Basis -– The accepted quantities of sealed cracks and curb sealing will be paid

for at the Contract unit price, per foot or pound, for the item “Crack Sealing”.
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Payment will be payment in full of for furnishing and placing all materials, and for furnishing all

equipment, labor, and incidentals necessary to complete the work as specified.

No separate or additional payment will be made for required cleaning and routing.

No payment will be made for unused crack seal material. Unused crack seal material at the end of the

project will remain the property of the contractor.

No separate or additional payment will be made for Mobilization or Temporary Protection & Direction of

Traffic under Section 00746 Crack Sealing Flexible Pavements.

Section 00748 Asphalt Concrete Pavement Repair

Comply with Section 00748 of the Standard Specifications, supplemented and/or modified as follows:

00748.00 Scope: Add the following paragraph

T-cut per City of Troutdale Standard Detail II-14 Street Cut & Repairs. Asphalt concrete pavement
thickness shall be a minimum of 4 inches in depth. Where existing asphalt concrete pavement exceeds 4
inches in depth, contractor shall match existing section. Aggregate base thickness shall be 11 inches in
depth.

00748.90 Payment: Add the following paragraph

No separate or additional payment will be made for sawcutting asphalt concrete pavement.

Section 00759 Miscellaneous Portland Cement Concrete Structures

Comply with Section 00759 of the Standard Specifications, supplemented and/or modified as follows:

Description

00759.00 Scope: Add the following paragraph

This work includes furnishing, placing and finishing commercial grade concrete curb associated with a
catchbasin.

Payment

00759.90 Payment: Remove the following paragraph

Aggregate will be paid for according to 00640.90 or 00641.90 as appropriate.

00759.90 Payment: Add the following paragraph

No separate or additional payment will be made for excavation, aggregate or water.
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Section 00851 Pavement Marking Removal

Comply with Section 00851 of the Standard Specifications, supplemented and/or modified as follows:

Construction

00851.40 General: Add the following paragraph

Where speed hump thermoplastic is removed with this project, humps shall be marked by appropriate
signage mounted on barricades provided by the Agency. When speed hump thermoplastic is removed
the Contractor shall set out signage/barricades and be responsible for ensuring they remain in place
until City Forces have installed permanent pavement markings or the project has been accepted,
whichever occurs first. No separate or additional payment will be made for setting out or maintaining
barricades.



Prevailing Wage Rates

This Contract is for a project that is subject to ORS 279C.800 to 279C.870. All persons working

under this contract and all associated subcontracts must be paid not less than the applicable state

prevailing rate of wage. “Prevailing Wage Rates for Public Works Contracts in Oregon”

(effective January 1, 2016) with amendments dated April 1, 2016 are the appropriate

prevailing wage rate publications for this contract. These documents are published by the

Oregon Bureau of Labor and Industries (BOLI) and are available on-line at:

http://www.oregon.gov/BOLI/WHD/PWR/Pages/pwr_state.aspx

BOLI Office Locations

Bend
1645 NE Forbes Rd, Suite 106

Bend, OR 97701
541-322-2435

Eugene
1400 Executive Pkwy., Suite 200

Eugene, OR 97401
541-686-7623

Medford
119 N Oakdale Ave.
Medford, OR 97501

541-776-6270

Portland
800 NE Oregon St., Suite 1045

Portland, OR 97232
971-673-0761

Salem

3865 Wolverine Ave. NE
Building E, Suite 1
Salem, OR 97305

503-378-3292

The successful Bidder and all subsequent subcontracts shall comply with ORS 279C.845 wage

rate requirements and produce appropriate certificates that they have compiled.
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STREET NAME BEGINNING LOCATION END LOCATION LENGTH (FT) AREA (SY)

TABLE 1: SLURRY SEAL STREET INVENTORY

2016 PAVEMENT PRESERVATION PROJECT

22ND Ct SW SW 22ND ST DEAD END - CUL DE SAC 137 782

22ND St SW SW KENDALL CT SW SPENCE CT 507 2028

24TH St SW SW DUNBAR PL SW SUNDIAL AV 354 1259

25TH Ci SW SW CORBETH LN DEAD END - CUL DE SAC 422 1645

26TH CI SW SW CORBETH LN DEAD END - CUL DE SAC 211 1045

26TH CT SE SE LEWELLYN AV DEAD END - CUL DE SAC 211 1045

26TH ST SE SE EVANS AV SE LEWLLYN AV 902 3207

27TH ST SW SW Latourell Pl SW McGinnis Av 686 2439

29TH CT SE SE LEWELLYN AV DEAD END - CUL DE SAC 496 2059

35TH ST SE SE PELTON AV SE STARK ST 671 2386

BEAVER CREEK Ln SE S TROUTDALE RD SE 18TH ST 2667 12561

BEAVER CREEK Ln SE SE 18TH ST SE 10TH ST 4139 18396

BERRESSA PL SW SW CHERRY PARK RD SE STURGES LN 1061 4716

CORBETH LN SW PAVEMENT BREAK S TROUTDALE RD 1197 4788

COUNTRY CLUB AV SWSW 29TH AV C.O.G. JURISDICTION 565 2009

DAYBREAK WY SW SW NORTH STAR WY SW BERRYESSA PL 771 3427

DUNBAR PL SW SW 24th St PT 16' N/SW 23rd St - Pvmt Brk 232 825

DUNBAR PL SW PT 16' N/SW 23rd St - Pvmt Brk SW 22nd Ct 169 601

EVANS AV SE SE STARK ST 30' N/SE 26TH AV 1120 4958

HAMPTON LP SE SE STARK ST - WEST END SE STARK ST - EAST END 876 2531

HICKLIN CT SE SE 26TH ST DEAD END - CUL DE SAC 396 1703

INDIAN MARY Ct SW SW 22ND ST DEAD END - CUL DE SAC 544 2229

LATOURELL PL SW SW 27TH ST PVMT BREAK 138 665

LATOURELL PL SW PVMT BREAK SW 26TH ST 122 434

LEWELLYN AV SE SE EVANS AV SPEED BUMP 50' N/ SE 28TH CT 873 3492

LEWELLYN AV SE SPEED BUMP 50' N/SE 28TH CT SPEED BUMP 160' N/SE 26TH CT 886 3544

LUCAS AV SW SW 29TH DR 140' S/SW 24TH ST 1166 4146

MC GINNIS AV SW SE STARK ST SW 29TH ST 940 3760

METEOR PL SW SW NORTH STAR WAY SW DAYBREAK WAY 433 1924

NORTH STAR LP SW SW BERRYESSA PL SOUTH SW BERRYESSA PL NORTH 1230 5467

NORTH STAR WY SW SW STURGES LN SW BERRYESSA PL 1035 4600

PELTON Ct SE SE 26TH ST DEAD END - CUL DE SAC 269 1252

SPENCE Ct SW SW CORBETH LN DEAD END - CUL DE SAC 293 1231

107,152

THERMOPLASTIC REMOVAL STREETS

SPEED HUMP CHEVRONS AND LEGENDS SE BEAVER CREEK LANE (11 LOCATIONS), SE LEWELLYN AVE (3 LOCATIONS)

SE EVANS AVE (3 LOCATIONS), SW CHAPMAN AVE (3 LOCATIONS)

SW DUNBAR PL

CROSSWALK SE EVANS AVE, SW MCGINNIS AVE

LANE STRIPING SW MCGINNIS AVE

TOTAL AREA (SY)
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TABLE 2: CRACK SEAL STREET INVENTORY

2016 PAVEMENT PRESERVATION PROJECT

STREET NAME BEGIN LOCATION END LOCATION LENGTH (FT) SCHEDULE

21ST St SE S TROUTDALE RD SE BEAVER CREEK LN 1357 A

21ST ST SW S TROUTDALE RD DEAD END 612 A

3RD St SE S BUXTON AV PVMT BREAK - 90 DEGREE BEND 980 A

4TH St SE SE SANDY AV NE BUXTON AV 1061 A

4TH ST SW NE BUXTON AV DEAD END 665 A

7TH ST NW NE Dunbar Av NW CORPORATE DR - ENDING PT 1177 A

8TH Ci SW SW KINGS BYWAY DEAD END - CUL DE SAC 280 A

9TH Ci SW SW KINGS BYWAY DEAD END - CUL DE SAC 301 A

COMMERCE CT NW NE MARINE DR DEAD END - CUL DE SAC 898 A

CORPORATE DR NW NW 7TH ST NE MARINE DR 1220 A

DORA Ct SE SE 21ST ST DEAD END - CUL DE SAC 174 A

DUNBAR AV NW NE MARINE DR DEAD END - R.R. R.O.W. 1489 A

FOX AV SW SW GRANT WY SW 17TH WY 405 A

GRAHAM CI NW NE SUNDIAL RD DEAD END - CUL DE SAC 882 A

HALSEY LP SW NE HALSEY ST DEAD END - E.O.P. 929 A

HARLOW AV SE E HISTORIC COLUMBIA RIVER HY SE 2ND ST 264 A

HARLOW RD NE NW GRAHAM RD MID PT 90 DEGREE HORIZ CURVE 484 A

HARLOW RD NE MID PT 90 DEGREE HORIZ CURVE DEAD END/ODOT ROW 994 A

IMAGINATION WY SW SW CHERRY PARK RD DEAD END - GATE 924 A

JACKSON PARK RD SE HIST. COLUMBIA HY DEAD END - END R.O.W. 1151 A

MARTINE Ct SW S. BUXTON AV DEAD END - HAMMERHEAD 354 A

ROGERS CI NW NE SUNDIAL RD DEAD END - CUL DE SAC 1455 A

SANDY Ct SE SE 21ST ST DEAD END - CUL DE SAC 185 A

SUNRISE CI SW SW 21ST ST DEAD END - CUL DE SAC 391 A

10TH ST SE SE SANDY AV SE BEAVER CREEK LN 1764 B

10TH ST SW SW MITCHELL AV SW EDGEFIELD AV 544 B

10TH WY SW SW EDGEFIELD AVE DEAD END - FIRE GATE 329 B

11TH CI SE SE SANDY AV DEAD END - CUL DE SAC 729 B

11TH CT SE SE BEAVER CREEK LANE DEAD END - CUL DE SAC 713 B

11TH ST SW SW EDGEFIELD AV DEAD END - BARRICADE 650 B

12TH CI SW SW 262ND AV DEAD END - CUL DE SAC 248 B

12TH CT SW SW 12TH ST DEAD END - CUL DE SAC 143 B

12TH ST SW SW MCGINNIS AV SW EDGEFIELD AV 813 B

12TH ST SW SW WRIGHT PL PT 220' E/SW WRIGHT PL 220 B

12TH ST SW PT 220' E/SW WRIGHT PL SW 262ND AV 824 B

13TH Ci SW SW MC GINNIS AV DEAD END - CUL DE SAC 232 B

13TH Pl SW SW MC GINNIS AV NW 257TH DR 993 B

16TH CI SE SE CEREGHINO PL DEAD END - CUL DE SAC 280 B

16TH CT SE SE CEREGHINO PL DEAD END - CUL DE SAC 359 B

17TH ST SE SE TROUTDALE RD SE BEAVER CREEK LN 1584 B

19TH CI SE SE LEWELLYN AV DEAD END - CUL DE SAC 164 B

20TH Wy SE SE EVANS AV SE LEWELLYN AV 459 B

20TH Wy SE SE LEWELLYN AV DEAD END - CUL DE- SAC 560 B

21ST Ci SE SE LEWELLYN AV DEAD END - CUL DE SAC 407 B

22ND Ci SE SE EVANS AV DEAD END - CUL DE SAC 591 B

23RD St SE SE LEWELLYN AV SE EVANS AV 873 B
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TABLE 2: CRACK SEAL STREET INVENTORY

2016 PAVEMENT PRESERVATION PROJECT

STREET NAME BEGIN LOCATION END LOCATION LENGTH (FT) SCHEDULE

23RD St SE SE EVANS AV DEAD END - BARRICADE 108 B

24TH Ci SE DEAD END - CUL DE SAC - WEST SE LEWELLYN AV 264 B

24TH Ci SE SE LEWELLYN AV DEAD END - CUL DE SAC - EAST 528 B

27TH ST SE SE CHANDLER AV DEAD END 253 B

28TH PL SE SE CHANDLER AV DEAD END - CUL DE SAC 158 B

29TH ST SE SE HAMPTON AV PT 128 FT E/SE CHANDLER AV 375 B

29TH ST SE PT 128 FT E/SE CHANDLER AV SE EVANS AV 216 B

2ND ST SE S BUXTON RD SE DORA AV 264 B

2ND ST SW SW KENDALL AV S BUXTON AV 253 B

30TH PL SE SE HAMPTON AV DEAD END - CUL DE SAC 264 B

40TH ST SE SE TROUTDALE RD SE SWEETBRIAR LN 1954 B

46TH AV SE SE VIEWPOINT DR DEAD END - CUL DE SAC 375 B

48TH PL SE SE VIEWPOINT DR DEAD END - CUL DE SAC 438 B

AUTUMN Ct SW SW AUTUMN WY DEAD END - CUL DE SAC 148 B

AUTUMN Wy SW NE TROUTDALE RD NE CHERRY PARK RD 755 B

CELESTIA Ci SE SE STOTT AV DEAD END - CUL DE SAC 190 B

CEREGHINO PL SE SE 17TH ST SE 16TH CI 296 B

CHANDLER AV SE SE 29TH ST SE 27TH ST 549 B

CLARK CT SE SE EVANS AV DEAD END - CUL DE SAC 327 B

DIX CT SE SE 10TH ST DEAD END - CUL DE SAC 348 B

DOOLITTLE Ct SW NE CHERY PARK RD DEAD END - CUL DE SAC 232 B

DORA Av SE SE 3RD ST SE 2ND ST 259 B

DORA Av SE SE 2ND ST HISTORIC COLUMBIA HY 259 B

DORA Ct SE SE 40TH ST DEAD END - CUL DE SAC 586 B

EDGEFIELD AV SW SW 12TH ST SW STURGES DR 269 B

EDGEFIELD AV SW SW 11TH ST SW 10TH ST 259 B

EDGEFIELD Ct SW HISTORIC COLUMBIA HY DEAD END 570 B

ELLIS AV SW SW STURGES DR SW 11TH ST 169 B

EVANS AV SE 30' N/SE 26TH AV ADDRESS #1361 - LEFT 4287 B

EVANS CI SE SE EVANS LP DEAD END - CUL DE SAC 480 B

EVANS LP SE ADDRESS #1361 LEFT SE EVANS AV 1608 B

FOX CT SW SW 12TH ST DEAD END - CUL DE SAC 100 B

FOX CT SW SE CHERRY PARK DEAD END - CUL DE SAC 227 B

HAMPTON AV SE SE STARK ST SE 29TH ST 438 B

HARLOW AV SE SE 8TH ST SE 5TH ST 776 B

HARLOW Ct SE SE 10TH ST DEAD END - CUL DE SAC 205 B

HARVEST Pl SW SW AUTUMN WAY DEAD END - CUL DE SAC 211 B

HEWITT AV SW SW CHERRY PK SW WRIGHT PL 470 B

HUDSON Ct SE CUL DE SAC - SOUTH SE 23RD ST 422 B

HUDSON Ct SE SE 23RD ST CUL DE SAC - NORTH 322 B

KENDALL AV SW E HISTORIC COLUMBIA RIVER HY SW 2ND ST 259 B

KENDALL AV SW SE 2ND ST DEAD END - CUL DE SAC 222 B

KENDALL CT SW SW CHERRY PARK RD DEAD END - CUL DE SAC 448 B

KIBLING CT SE SE 40TH ST DEAD END - CUL DE SAC 454 B

KINGS BYWAY SW NE CHERRY PARK RD DEAD END - CUL DE SAC 440 B

KNARR CI SE SE 40TH ST DEAD END - CUL DE SAC 216 B
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TABLE 2: CRACK SEAL STREET INVENTORY

2016 PAVEMENT PRESERVATION PROJECT

STREET NAME BEGIN LOCATION END LOCATION LENGTH (FT) SCHEDULE

LAURA CT SW SW 12TH ST DEAD END - CUL DE SAC 100 B

LENORE Ci SE SE 40TH ST DEAD END - CUL DE SAC 327 B

LEWELLYN AV SE SPEED BUMP 160' N/SE 26TH CT 160' N/SE 23RD ST 678 B

LEWELLYN AV SE 160' N/SE 23RD ST SE EVANS AV 2036 B

LEWIS Ct SE SE EVANS AV DEAD END - CUL DE SAC 444 B

LEWIS Ct SE SE 29TH ST DEAD END - CUL DE SAC 296 B

MC GINNIS AV SW SW 13TH PL SW 12TH ST 554 B

MC GINNIS CT SW SW MCGINNIS AV DEAD END - CUL DE SAC 148 B

MITCHELL AV SW SW 11TH ST SW 10TH ST 259 B

MITCHELL CT SW SW 12TH ST DEAD END - CUL DE SAC 143 B

NASH Ct SE SE 23RD ST DEAD END - CUL DE SAC 333 B

SANDY AV SE SE TROUTDALE RD SE 8TH ST 972 B

SANDY AV SE SE 8TH ST PVMT BREAK 520 B

SANDY AV SE PVMT BREAK - 90 DEGREE BEND PVMT BREAK 987 B

SANDY Ci SE SE STOTT AV DEAD END - CUL DE SAC 570 B

SANDY Ct SE SE 18TH ST SE 17TH ST 283 B

STOTT AV SE SE SWEETBRAIR LN SE 40TH ST 982 B

STOTT CI SE SE STOTT AV DEAD END - CUL DE SAC 380 B

STOTT CT SE SE STOTT AV DEAD END - CUL DE SAC 403 B

STURGES DR SW NE 257TH AVE DEAD END - BARRICADE 818 B

VIEWPOINT DR SE SE STREBIN RD SE SWEETBRIAR RD 1019 B

WRIGHT Ct SW NE CHERRY PARK RD DEAD END - CUL DE SAC 306 B

WRIGHT PL SW SW HEWITT AV DEAD END - BARRICADE 364 B

3 of 3 Printed 5/6/2016



TABLE 3: PAVEMENT RESTORATION LOCATIONS

2016 PAVEMENT PRESERVATION PROJECT

ADDRESS DISTRESS LENGTH (FT) WIDTH (FT) AREA (SY)

2019 SE BEAVER CREEK LANE ALLIGATOR CRACKING 100 8 89.0

115 SW 22ND ST ALLIGATOR CRACKING 10 12 13.0

115 SW 22ND ST SUNKEN DRAINS 10 10 11.0

2528 SW CORBETH LANE TOP LIFT STRIPING 40 6 27.0

1950 SW NORTH STAR WAY SETTTLED UTILITY PATCH 20 15 33.0

1837 SW 29TH ST ALLIGATOR CRACKING 50 6 33.0

2903 SW COUNTRY CLUB AVE ALLIGATOR CRACKING 50 10 56.0

229 SW 26TH CIR PAVEMENT REPAIR 9 5 5.0

2258 SW 26TH CIR PAVEMENT REPAIR 15 2 3.0

220 SW 26TH CIR PAVEMENT REPAIR 14 2 3.0

2939 SE LEWLLYN AVE PAVEMENT REPAIR 15 3 5.0

3012 SE LEWIS CT (ON SE EVANS AVE) PAVEMENT REPAIR 15 3 5.0

283TOTAL AREA (SY)
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